
                                                                                                                                                     

 

CITY OF SAN ANTONIO 
Aviation Department 

 

 

 

REQUEST FOR COMPETITIVE SEALED PROPOSALS 

 

REMOVE BRIDGE, REMOVE MSW AND  

RECONSTRUCT TAXIWAY R (CONNECTOR)  

(PACKAGE 7) 

 

 

SAN ANTONIO INTERNATIONAL AIRPORT 

PROJECT NO. 33-00316 

AIP PROJECT NO. 3-48-0192-XX-2020 

RFCSP: ID #TCI032020MG 
 

Notice Regarding Prohibition on Campaign or Officeholder Contributions for Individuals 

and Entities Seeking High-Profile Contracts. Under Section 2-309 of the Municipal Campaign 

Finance Code, the following are prohibited from making a campaign or officeholder contribution 

to any member of City Council, candidate for City Council or political action committee 

contributing to City Council elections from April 13, 2020, until 30 calendar days after the 

contract has been awarded (black out period):  

 

1. legal signatory of a high-profile contract;  

2. any individual seeking a high-profile contract;  

3. any owner or officer of an entity seeking a high-profile contract;  

4. the spouse of any of these individuals;  

5. any attorney, lobbyist or consultant retained to assist in seeking contract.  

 

A high-profile contract cannot be awarded to the individual or entity if a prohibited 

contribution has been made by any of these individuals during the “black out” period. 

 

HIGH PROFILE 

RFCSP ISSUE DATE:  March 27, 2020 

SUBMITTAL DEADLINE:  May 12, 2020 2:00 P.M. Local Time 
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I. BACKGROUND 
 

The City of San Antonio Aviation Department (hereafter referred to as “City” or “Owner”) is seeking 

Competitive Sealed Proposals (hereafter referred to as a “Proposal”) from qualified firms to provide 

construction services for the Remove Bridge, Remove MSW and Reconstruct Taxiway R (Connector) 

(Package 7) Project (hereafter referred to as “the Project”).   

 

More than 10 million passengers, an average of 27,400 per day, flew in and out of the San Antonio 

International Airport (SAT) during 2018.  Therefore, reconstructing the Taxiway system is imperative to 

accommodate this growing passenger demand.   

 

The Taxiway R connector reconstruction is the third phase of a three phase larger Taxiway R 

rehabilitation project.  Previously, the Taxiway R (parallel) bridge was removed and reconstructed.  

Existing Municipal Solid Waste (MSW) material was removed as part of this project.  The second phase 

included the construction of a temporary Taxiway RC installed from the existing reverse curve on 

Taxiway RC, east to Taxiway R near the Airport Rescue and Fire Fighting (ARFF) station.   

 

This Project includes the removal of additional MSW beneath existing taxiways R and RC, and unpaved 

areas near the taxiways.  This MSW and the soils above it have the potential to contain hazardous levels 

of methane gas which may be encountered during the demolition of existing pavement and excavation of 

subsurface materials. 

 

This project also includes a 5-inch mill and replace for the entire asphalt portion of Runway 13L-31R, and 

multiple connecting taxiways, to include the replacement of runway and taxiway pavement markings.  

Also included in this project is the partial demolition of Bypass Taxiway RC and conversion of the 

remainder to serve as the Airport’s Vehicle Service Road.  These portions of the Package 7 project are 

being funded through City of San Antonio Operating and Maintenance sources. 

 

II. SCOPE OF WORK AND GENERAL REQUIREMENTS  
 

This project consists of construction work at San Antonio International Airport, San Antonio, Texas.  The 

intent of the Contract is to provide for construction and completion, in every detail, of the work described.  

It is further intended that the Contractor furnish all labor, materials, equipment, tools, transportation and 

supplies required to complete the work in accordance with the plans, specifications, and terms of the 

Contract.  The Contractor shall provide unit prices for the base bid.  The description of the base bid is as 

follows:   

 

The “Base Bid” consists of the demolition of the existing Taxiway R bridge on between Taxiway RC and 

Runway 13L-31R, demolition of the existing Taxiway R at-grade concrete pavement and approximately 

420-feet x 50-feet of the existing temporary asphalt Taxiway R, to include taxiway pavement removal and 

removal of edge lighting temporary asphalt, removal of the existing MSW beneath the pavement, 

mitigation or removal of methane gas encountered, and placement and compaction of clean backfill 

material.  Construction elements include demolition of approximately 700-feet x 75-feet of the existing 

concrete portion of Taxiway R and the connector to Runway 13L-31R, removal of existing MSW 

material, placement of clean backfill material, grading and sodding.  Demolition materials will be 

disposed offsite.   

 

Bid Alternate 1 consists of the construction of new at-grade Portland Cement Concrete (PCC) Pavement 

on Taxiway R from Runway 13L-31R to the existing full-strength concrete portion of Taxiway R, and the 

partial demolition of Bypass Taxiway RC in the Object Free Areas of Taxiways R and RC.  Construction 

elements include asphalt demolition, placement of PCC pavement, lighting and signage, pavement 

markings, grading and sodding. 

 

Bid Alternate 2 consists of the placement of new asphalt shoulders along the new Taxiway R concrete 

pavement.  This work includes placement of P-403 asphalt. 
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Bid Alternate 3 consists of the demolition of a portion of bypass Taxiway RC outside the Object Free 

Areas of Taxiways R and RC, and the conversion of the remaining asphalt to be utilized as a Vehicle 

Service Road for the Airport.  This work includes saw cutting, pavement marking obliteration, asphalt 

pavement excavation, and embankment. 

 

Bid Alternate 4 includes new asphalt roadway connections from the remaining bypass Taxiway RC 

pavement to the new asphalt VSR stub-outs.  This work includes clearing and grubbing, unclassified 

excavation, and asphalt paving. 

 

Bid Alternate 5 consists of the milling and replacement of the top five inches (5”) of asphalt paving on 

Runway 13L-31R and connecting asphalt taxiways to approximately the limits of the Runway 13L-31R 

Safety Area.  Construction site preparation elements include milling and placement of new asphalt 

concrete pavement for approximately 5,200-feet x 100-feet of existing Runway 13L-31R, 200-feet x 50-

feet of existing Taxiway M, 550-feet x 75-feet of existing Taxiway A, 220-feet x 150-feet of existing 

Taxiway P, 190-feet x 75-feet of existing Taxiway D.  This work includes placement of temporary 

lighting, and new pavement markings.  Asphalt millings gathered from the Alternate 5 work area will be 

transported to existing FAA equipment access roads or stockpiled according to the plans. 

 

Construction includes site excavation, embankment, grading, and sodding.  Taxiway R pavement 

construction will consist of 16-inches of Portland Cement Concrete PCC paving (P-501) on 12-inches of 

cement-treated base course (CTB) (P-304) on 6-inches of crushed aggregate base course (P-209) on 6-

inches of lime treated subgrade (P-155). 

 

This work also includes mobilization, insurance and bonds, Airport safety and security, storm water 

pollution prevention, preparing right-of-way, clearing and grubbing, unclassified excavation, subgrade 

preparation, lime treated subgrade, base course, asphalt and concrete paving, all construction surveying, 

staking and layout, all existing utility locating, protection of all existing utilities and facilities, site 

dewatering, wildlife attractant mitigation, Contractor quality control including testing and inspection, 

pavement saw cutting, pavement marking removal, new pavement marking, electrical demolition, 

electrical duct bank, conduit and conductors, temporary jumper cables, communication cables, Airfield 

Lighting Control and Monitoring System (ALCMS) modifications, directional bored duct banks, inner-

duct, junction can plazas, edge lights and guidance signage installation, installing FAA furnished fiber 

optic cable, and Engineer’s field office and curing facility. 

 

Minimum General Requirements:  Respondent shall meet the following minimum requirements: 

 Project team shall have experience planning and executing multi-staged logistical phasing 

activities while maintaining uninterrupted aircraft operations. 

 Project team shall have experience in coordinating and organizing multiple correlated schedules. 

 Project Manager, Superintendent and General Foremen shall have experience in general 

construction as it pertains to Municipal Solid Waste (MSW) / Construction Debris Waste (CDW), 

airfield paving and electrical, and full knowledge of construction administrative processes. 

 Project team shall have collaborative experience working with the owner and design team to 

maintain coordination and schedule as it pertains to the project. 

 Project team shall have experience in managing multiple shifts and multiple crews. 

 Project team shall have experience in monitoring and maintaining workforce in a secure area. 

 

Schedule: If awarded, Respondent shall prepare, provide and monitor a master schedule, maintaining 

weekly updates of planned, on-going, and completed work activities throughout the duration of 

work.  Contractor shall define schedule as number of total calendar days from contract award to 

substantial completion and beneficial use. 

 

 

Respondents normal working hours are a six (6) day work week, with a working day measured from 

sunrise to sundown Monday through Saturday unless alternate work hours are requested and approved in 



RFCSP: TCI03202020MG Remove Bridge, Remove MSW and Reconstruct Taxiway R Connector (Package 7)    Page 7 

 
 

advance.  This project will require night work and shall be coordinated and scheduled with sufficient 

notice given to Airport Operations. 

 

 

General Contractor Responsibilities: The Contractor must adhere to the following special requirements 

or actions: 

 

1. Contractor’s personnel are required to wear an identification photo ID at all the times when 

performing work under this contract. Contractor’s personnel will be required to pass a 

background check for facilities where access is restricted to the general public.  Procedures for 

obtaining an Airport badge are included in Exhibit “H”. 

 

2. Contractor shall designate a qualified foreman or a representative who will be present on the 

site at all times to oversee and inspect work performed by Contractor’s employees or 

subcontractors assigned to this contract.  This individual must be qualified and capable of 

authorizing and making on-site decisions pertaining to the work being performed.   

3. Extreme care shall be taken to safeguard existing facilities, existing equipment and site 

amenities on or around the construction site. Any damage to public and private property shall 

be the responsibility of the Contractor and shall be replaced or repaired to the original condition 

or better by the Contractor at no additional cost to the City. If the Contractor does not repair or 

replace damaged property within four (4) working days’ notice from the City, the City reserves 

the right to correct the situation and deduct the associated charges from the Contractor’s 

invoice, unless the nature of the repair or replacement is of such a nature that it cannot be 

completed within four (4) working days.  In such event, the City will specify the length of time 

permitted for completion of the repair or replacement. 

 
4. The Contractor must contain noise, dust, and fumes within the work area.  If Contractor 

determines that excessive noise, dust or fumes will be generated as part of the project, a two-
week notification to the Project Manager is required. 
 

5. All work shall be performed during normal working hours comprised of a six (6) day work 

week, with a working day measured from sunrise to sundown Monday through Saturday unless 

alternate work hours are requested and approved in advance or required of the project.  Special 

circumstances may arise where it will be required for the Contractor to work 

overnight.  Contractor may perform work after 5PM for ease of activity but not billable at 

premium rate. 
 
6. At the end of each working day, when the Contractor demobilizes the job site, their waste must 

be properly disposed.  If the demolition site is fenced, the Contractor should make sure the site is 
properly secure and access doors locked at all times.  All equipment and tools should be properly 
locked and secured, as the City is not responsible for vandalism and theft. 
 

7. Contractor shall exhibit professionalism during all aspects of the project, and perform all work 
under this contract in accordance with accepted industry practices and standards. The 
Contractor shall control site safety and security at all times.  If deemed necessary by owner, the 
Contractor shall install temporary walls and hard ceiling per airport standards and specifications, 
barricades or other means to control access to limit unauthorized persons. Contractor shall be 
prohibited from posting signs which advertise their business without prior written 
authorization from the City. Contractor shall coordinate signage with Owner, install 
and remove as required.   Costs associated with site security and safety are considered 
incidental to the project and should be included in the appropriate unit prices. Work methods 
and quality control measures are the responsibility of the Contractor. However, at its discretion, 
the City reserves the right to disapprove or suspend work methods considered unsafe, illegal, 
or detrimental to the project, the public health, safety, welfare, or the environment. 
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8. The Contractor is required to remove and properly dispose of any trash, rubbish litter and debris 

found on the premises at the start of the project, as well as waste resulting from the demolition 

activities or deposited on the site.  Contractor shall keep the premises and public right-of-way 

cleared at all times.  Contractor shall ensure a clean environment in work space, as route for 

material transfer outside of work space.  No materials or debris shall be burned or buried on site. 

All waste must be landfilled in an authorized facility, approved by the City. 

 

9. The Contractor is required to report immediately any unforeseen or unusual conditions that 

occur or may render compliance impossible, or otherwise affect the Contractor’s ability to do the 

work agreed upon.  The Contractor is not allowed to change the work plan; unless the City 

provides authorization to do it. 
 
Health and Safety: The Contractor is responsible for complying with all local, State, and Federal 
regulations regarding demolition and transportation of MSW for the duration of this Contract. 
 

Plans and Specifications of the Construction Documents:  May be purchased at a cost of $100.00 per 

set (tax included) from the office of Kimley-Horn and Associates, Inc., 601 NW Loop 410, Suite 350, San 

Antonio, TX 78216.  No refund will be made for plan sets that are returned.  Documents may also be 

downloaded on the CivCast website at https://www.civcastusa.com/bids. Answers by Consultant and/or 

City shall be posted on the CivCast website or given in writing to all prospective Respondents in 

Amendment form to this solicitation.  All provisions and requirements of such issued amendments shall 

supersede or modify affected portions of the Plans and Specifications.  All addenda shall be made a part 

of the Project’s Contract Documents.  No other explanation or interpretation, with regard to provisions 

and/or requirements, shall be considered official or binding upon City.  Amendments shall be posted on 

the CivCast website at https://www.civcastusa.com/bids, along with the Project solicitation documents.  

Respondent understands and agrees that Respondent is responsible for obtaining all issued Amendments 

and adhering to all requirements in any issued Amendments. City shall not be responsible for incorrect 

information obtained through other sources.   

 

Calendar Days:  Respondent understands and agrees that this is a calendar day Contract for the 

substantial completion of the Project. 

 

Contract Budget: The estimated Contract value not to exceed is $21,100,000.00. 

 

Bid Pricing:  The prices shall be valid through November 30, 2020. 
 

 

Liquidated Damages for Delay in Substantial Completion and Final Completion:  The Contractor 

will be expected to begin construction in accordance with Article 1, General Provisions, Section I.2.4, 

Notice to Proceed and Commencement of Contract Times in the General Conditions, City of San Antonio 

Construction Contracts.  In the event the selected Respondent fails to achieve Substantial Completion 

and/or Final Completion of the Project by the dates established for Substantial Completion and/or Final 

Completion, Respondent hereby accepts and agrees it shall pay City the sum indicated on the table below 

for each and every calendar day of unexcused delay in achieving Substantial Completion and/or Final 

Completion beyond the Scheduled Completion/Final Completion dates. Any sums due and payable 

hereunder to City shall be payable, not as a penalty, but as Liquidated Damages representing an estimate 

of delay damages sustained by City, estimated at the time of executing the Contract.  Such Liquidated 

Damages shall apply regardless of whether Respondent has been terminated by City prior to Substantial 

Completion, so long as Respondent's actions or inactions contributed to the delay.  Such Liquidated 

Damages shall be in addition to and not in preclusion of any recovery of actual damages resulting from 

other defects in Respondent's performance hereunder, for matters other than delays in Substantial 

Completion/Final Completion.  When City reasonably believes that Substantial Completion/Final 

Completion will be inexcusably delayed, City shall be entitled, but not required, to withhold from any 

amounts otherwise due to Respondent an amount then believed by City to be adequate to recover 

Liquidated Damages applicable to such delays.   If and when Respondent overcomes the delay in 

achieving Substantial Completion and/or Final Completion or any part thereof, for which City has 

withheld payment, City promptly shall release to Respondent those funds withheld but no longer 

https://www.civcastusa.com/bids
https://www.civcastusa.com/bids
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applicable as Liquidated Damages.  The Liquidated Damages for each project element and/or phase are 

displayed in the following tables: 
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Contractual 

Milestone 

No. 

 

Contractual Milestone Description  

and Requirements 

 

Start Date  

(Condition that must be met for 

work to begin). 

 

Duration 

 

Liquidated 

Damages 

Base Bid (if Base Bid is awarded, Bid Alternates 1 and 2 are NOT awarded) 

PHASE 1 

 

1 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED)  

Coordinated: Taxiway R Closure 

Shall be Started on January 18, 2021. 

May be performed concurrent with 

Phases 2 and 3 ONLY. 

755 

Calendar 

Days 

$5,000.00  

per day 

     
Base Bid (if Base Bid is awarded, Bid Alternates 1 and 2 are NOT awarded) 

Phase 1A – Bridge Removal / Pavement Demolition 

 

1A 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: May be started as 

coordinated with Airport Operations 

and taxiway closed 

55 

Calendar 

Days 

$5,000.00  

per day 

Base Bid (if Base Bid is awarded, Bid Alternates 1 and 2 are NOT awarded) 

Phase 1B – Excavate Overburden / Remove and Dispose of MSW / Place Clay Cap 

 

1B 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: May be started when all 

BMPs and Environmental 

Requirements are Approved. 

. 

465 

Calendar 

Days 

$5,000.00  

per day 

Base Bid (if Base Bid is awarded, Bid Alternates 1 and 2 are NOT awarded) 

Phase 1C – Embankment Placement of Stockpile / Borrow Embankment  

 

1C 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: Cannot be started until 

Phase 1B is complete and 

Environmental Clearance Given 

235 

Calendar 

Days 

$5,000.00  

per day 
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Contractual 

Milestone 

No. 

 

Contractual Milestone Description  

and Requirements 

 

Start Date  

(Condition that must be met for 

work to begin). 

 

Duration 

 

Liquidated 

Damages 

Base Bid, Bid Alternate 1 (if Base Bid and Bid Alternate 1 are awarded, Bid Alternate 2 is NOT awarded) 

PHASE 1 

 

1 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED)  

Coordinated: Taxiway R Closure 

Shall be Started on January 18, 2021. 

May be performed concurrent with 

Phases 2 and 3 ONLY. 

885 

Calendar 

Days 

$5,000.00  

per day 

     
Base Bid, Bid Alternate 1 (if Base Bid and Bid Alternate 1 are awarded, Bid Alternate 2 is NOT awarded) 

Phase 1A – Bridge Removal / Pavement Demolition 

 

1A 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: May be started as 

coordinated with Airport Operations 

and taxiway closed 

55 

Calendar 

Days 

$5,000.00  

per day 

Base Bid, Bid Alternate 1 (if Bid and Bid Alternate 1 are awarded, Bid Alternate 2 is NOT awarded) 

Phase 1B – Excavate Overburden / Remove and Dispose of MSW / Place Clay Cap 

 

1B 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: May be started when all 

BMPs and Environmental 

Requirements are Approved. 

. 

465 

Calendar 

Days 

$5,000.00  

per day 

Base Bid, Bid Alternate 1 (if Base Bid and Bid Alternate 1 are awarded, Bid Alternate 2 is NOT awarded) 

Phase 1C – Embankment Placement of Stockpile / Borrow Embankment / Construct Taxiway R  

 

1C 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: Cannot be started until 

Phase 1B is complete and 

Environmental Clearance Given 

350 

Calendar 

Days 

$5,000.00  

per day 

Bid Alternate 1 (if Bid Alternate 1 is awarded) 

Phase 1D – Demolition of Taxiway RC Bypass inside the Taxiways R and RC Object Free Areas 

1D (Bypass Taxiway RC permanently CLOSED) Coordinated:  Night work only. Cannot 

be started until Phase 1C is complete 

and Environmental Clearance Given. 

15 

Calendar 

Days 

$5,000.00  

per day 
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Contractual 

Milestone 

No. 

 

Contractual Milestone Description  

and Requirements 

 

Start Date  

(Condition that must be met for 

work to begin). 

 

Duration 

 

Liquidated 

Damages 

Base Bid, Bid Alternate 1, Bid Alternate 2 (if Base Bid, Bid Alternate 1, and Bid Alternate 2 are awarded) 

PHASE 1 

 

1 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED)  

Coordinated: Taxiway R Closure 

Shall be Started on January 18, 2021. 

May be performed concurrent with 

Phases 2 and 3 ONLY. 

905 

Calendar 

Days 

$5,000.00  

per day 

     
Base Bid, Bid Alternate 1, Bid Alternate 2 (if Base Bid, Bid Alternate 1, and Bid Alternate 2 are awarded) 

Phase 1A – Bridge Removal / Pavement Demolition 

 

1A 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: May be started as 

coordinated with Airport Operations 

and taxiway closed 

55 

Calendar 

Days 

$5,000.00  

per day 

Base Bid, Bid Alternate 1, Bid Alternate 2 (if Base Bid, Bid Alternate 1, and Bid Alternate 2 are awarded) 

Phase 1B – Excavate Overburden / Remove and Dispose of MSW / Place Clay Cap 

 

1B 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: May be started when all 

BMPs and Environmental 

Requirements are Approved. 

. 

465 

Calendar 

Days 

$5,000.00  

per day 

Base Bid, Bid Alternate 1, Bid Alternate 2 (if Base Bid, Bid Alternate 1, and Bid Alternate 2 are awarded) 

Phase 1C – Embankment Placement of Stockpile / Borrow Embankment / Construct Taxiway R / Construct 

Asphalt Shoulders 

 

1C 

(Taxiway R West End CLOSED) 

(Runway 13L-31R CLOSED) 

Coordinated: Cannot be started until 

Phase 1B is complete and 

Environmental Clearance Given 

370 

Calendar 

Days 

$5,000.00  

per day 

Bid Alternate 1 (if Bid Alternate 1 is awarded) 

Phase 1D – Demolition of Taxiway RC Bypass inside the Taxiways R and RC Object Free Areas  

1D (Bypass Taxiway RC permanently CLOSED) Coordinated:  Night work only. Cannot 

be started until Phase 1C is complete 

and Environmental Clearance Given. 

15 

Calendar 

Days 

$5,000.00  

per day 
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Contractual 

Milestone 

No. 

 

Contractual Milestone Description  

and Requirements 

 

Start Date  

(Condition that must be met for 

work to begin). 

 

Duration 

 

Liquidated 

Damages 

Bid Alternate 5 (if awarded) 

PHASE 2 

 

2 

(Runway 13L-31R CLOSED) Coordinated:  May be started as 

coordinated with Airport Operations 

and runway closed. 

Must be performed concurrent with 

Phases 1 and 3 ONLY. 

28 

Calendar 

Days 

$5,000.00  

per day 

     
Bid Alternate 5 (if awarded) 

Phase 2A – Runway 13L-31R / Taxiways M, A, P Mill and Overlay 

 

2A 

(Runway 13L-31R CLOSED) 

(Taxiways J, M, A, P CLOSED north of 

Runway 13R-31L) 

Coordinated:  May be started as 

coordinated with Airport Operations 

and taxiways closed 

14 

Calendar 

Days 

$5,000.00  

per day 

Bid Alternate 5 (if awarded) 

Phase 2B – Runway 13L-31R / Taxiway D Mill and Overlay 

 

2B 

(Runway 13L-31R CLOSED) 

(Taxiway D CLOSED north of Runway 13R-

31L) 

Coordinated:  May be started as 

coordinated with Airport Operations 

and taxiways closed 

7 

Calendar 

Days 

$5,000.00  

per day 

Bid Alternate 5 (if awarded) 

Phase 2C – Runway 13L-31R Mill and Overlay 

 

2C 

(Runway 13L-31R CLOSED) 

(Taxiway N CLOSED north of Runway 13R-

31L) 

Coordinated:  May be started as 

coordinated with Airport Operations 

and taxiways closed 

2 

Calendar 

Days 

$5,000.00  

per day 

Bid Alternate 5 (if awarded) 

Phase 2D – Runway and Taxiway Pavement Markings 

 

2D 

(Runway 13L-31R CLOSED) Coordinated:  May be started as 

coordinated with Airport Operations 

and taxiways closed locally 

5 

Calendar 

Days 

$5,000.00  

per day 

     
 

 

Contractual 

Milestone 

No. 

 

Contractual Milestone Description  

and Requirements 

 

Start Date  

(Condition that must be met for 

work to begin). 

 

Duration 

 

Liquidated 

Damages 

Bid Alternate 5 (if awarded) 

PHASE 3 – Place Asphalt Millings on FAA Roads 

 

3 

(No closures required) Coordinated:  May be started as 

coordinated with Airport Operations 

and areas closed locally.   

Must be performed concurrent with 

Phases 2 and 3 ONLY. 

14 

Calendar 

Days 

$1,000.00  

per day 

     
 

 

 

Contractual 

Milestone 

No. 

 

Contractual Milestone Description  

and Requirements 

 

Start Date  

(Condition that must be met for 

work to begin). 

 

Duration 

 

Liquidated 

Damages 

Alternate 3 and Alternate 4 (if awarded) 

PHASE 4 – Demolish Existing Bypass Taxiway RC and Convert to Vehicle Service Road 
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4 

(Bypass Taxiway RC permanently CLOSED) Coordinated:  May be started upon 

completion of Phase 1. 

May not be performed concurrent 

with any other Phase. 

50 

Calendar 

Days 

$5,000.00  

per day 

     
Alternate 3 (if awarded) 

Phase 4A – Demolish Existing Bypass Taxiway RC outside Taxiways R and RC Object Free Areas  

 

4A 

(Bypass Taxiway RC permanently CLOSED) Coordinated:  May be started upon 

completion of Phase 1. 
35 

Calendar 

Days 

$5,000.00  

per day 

Alternate 3 (if awarded) 

Phase 4B – Connect remaining Bypass Taxiway RC asphalt pavement to new VSR stub-outs 

 

4B 

(Bypass Taxiway RC permanently CLOSED) Coordinated:  May be started upon 

completion of Phase 1. 
15 

Calendar 

Days 

$5,000.00  

per day 

 

 

Contractual 

Milestone 

No. 

 

Contractual Milestone Description  

and Requirements 

 

Start Date  

(Condition that must be met for 

work to begin). 

 

Duration 

 

Liquidated 

Damages 

 

FINAL COMPLETION (To be achieved no more than 30 Calendar Days after Substantial 

Completion) 

30 

Calendar 

Days 

$5,000.00  

per day 

 
 

General Conditions for City of San Antonio Construction Contracts: Respondents shall review City’s 

General Conditions for City of San Antonio Construction Contracts, provided and attached hereto, labeled 

as Exhibit “A” and incorporated herein by reference, and provide written comments with concerns 

regarding said General Conditions in Respondent’s submitted proposal under “Tab 3”.  If Respondent 

does not have any comments and/or concerns, Respondent shall indicate this in Respondent’s submitted 

proposal under “Tab 3”.  If no objections are submitted by the Respondent, City shall presume that 

Respondent accepts the terms, conditions and requirements of City’s General Conditions.  

 

Wage and Labor Standard Provisions and Prevailing Wage Rates: The selected Respondent shall 

comply with City Ordinance Number 2008-11-20-1045, concerning Wage and Hour Labor Standard 

Provisions for City of San Antonio Construction Projects (amending City Ordinance Number 71312). 

This is a public works Contract and Chapter 2258 of the Texas Government Code requires that not less 

than the prevailing wage rate for work of a similar character in this locality shall be paid to all laborers, 

workmen and mechanics employed in the construction of this Project.  This prevailing wage requirement 

includes overtime regulations.  Respondent shall refer to the General Wage Decision Number 

TX20200007 dated January 3, 2020, attached hereto, incorporated by reference herein and labeled as 

Exhibit “B”.       

 

Payment and Performance Bonds:  Upon City Council approval, the selected Respondent shall furnish 

City with payment and performance bonds, in accordance with the provisions of Chapter 2253 of the 

Texas Government Code required for this Project have been attached hereto, incorporated by reference 

herein and labeled as Exhibit “C”.   

 

Additional Supplemental General Conditions Required for Aviation Department Projects: 

Respondents shall review the additional supplemental general conditions that include extension of contract 

time for adverse weather, survey layout, staging areas, and other information, prior to preparing the 

RFCSP, incorporated by reference and labeled as Exhibit “D”. 

 

Soil Management Plan: Respondents shall follow the instructions stated in the Soil Management Plan to 

handle all required tests and if soil is imported or exported from the site, incorporated by reference and 

labeled as Exhibit “E”. 
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Special Conditions for Construction Within the Air Operations Area (AOA): Respondents shall 

review the special conditions for construction with the AOA that include security, operations, storage and 

marshalling areas, navigation equipment, and other information, prior to preparing the RFCSP, 

incorporated by reference and labeled as Exhibit “F”. 

 

Environmental Work and Soil Screening Plan:  Respondents shall review the environmental work and 

soil screening plan, required for the excavation of Municipal Solid Waste (MSW), incorporated by 

reference and labeled as Exhibit “G”. 

 

Construction Security Plan: Respondents shall review the requirements for construction projects, plan 

requirements such as an access plan, escorting and badging plan, delivery locations, fence and gate 

signage, badging process, authorized signatory, training, payment and fees, access control, smart key 

system, security violations, incorporated by reference and labeled as Exhibit “H”. 

 

Safety Bulletins and Notes: Respondents shall review safety bulletin 13-01, Operations Safety on 

Airports during Construction, and bulletin 15-02, Airport Rules and Regulations, and bulletin 17-01, 

Proper Way to Wear Safety Vests, and other information, incorporated by reference and labeled as Exhibit 

“I”. 
 

Crane and/or Temporary Construction Equipment Procedures: The successful Respondent shall 

comply and give sufficient notice to Airport Operations prior to using a crane or temporary construction 

equipment, incorporated by reference and labeled as Exhibit “J”. 

 

FAA General Provision Specifications: Respondents shall review the FAA general provision 

specifications, as these specifications are mandatory for all project funded under Federal grant assistance 

programs, including the Airport Improvement Program (AIP), incorporated by reference and labeled as 

Exhibit “K”. 
 

Civil Technical Specifications (Base Bid): Respondents shall review the FAA civil technical 

specifications, as these specifications are mandatory for all project funded under Federal grant assistance 

programs, including the Airport Improvement Program (AIP), incorporated by reference and labeled as 

Exhibit “L”. 

 

Civil Technical Specifications (Bid Alternate 5): Respondents shall review the FAA civil technical 

specifications incorporated by reference and labeled as Exhibit “M”. 

 

Electrical Technical Specifications: Respondents shall review the FAA electrical technical specifications, 

as these specifications are mandatory for all project funded under Federal grant assistance programs, 

including the Airport Improvement Program (AIP), incorporated by reference and labeled as Exhibit “N”. 

 

Municipal Solid Waste (MSW) Material Specifications:  Respondents shall review the MSW material 

technical specifications, incorporated by reference and labeled as Exhibit “O”. 

 

Storm Water and Other Specifications: The Respondent shall review the storm water, mobilization, 

preparing right-of-way specifications, barricades, signs and traffic handling specifications, project 

schedules, requirements for 2 project signs, incorporated by reference and labeled as Exhibit “P”. 

 

Federal Aviation Administration (FAA) Advisory Circulars: The Respondent shall review the FAA 

advisory circulars, including  FAA Advisory Circular AC 150/5210-5D, Painting, Marking and Lighting of 

Vehicles used on an Airport; FAA Advisory Circular AC 150/5370-2G, Operational Safety on Airports 

During Construction; and FAA Advisory Circular AC 150/5200-33B, Hazardous Wildlife Attractions on 

or Near Airports, as these advisory circulars are mandatory for all project funded under Federal grant 

assistance programs, including the Airport Improvement Program (AIP), incorporated by reference and 

labeled as Exhibit “Q”. 
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Construction Safety and Phasing Plan (CSPP): Aviation safety is the primary consideration at Airports, 

especially during construction. The San Antonio International Airport (SAT) Construction Safety and 

Phasing Plan (CSPP) and the Contractor’s Safety Plan Compliance Document (SPCD) are the primary 

tools to ensure safety compliance when coordinating construction activities with Airport operations.  

These documents identify all aspects of the construction project that pose a potential safety hazard to 

Airport operations and outline respective mitigation procedures or a required Contractor response for each 

hazard.  The CSPP sets forth benchmarks and requirements for the project to help ensure the highest 

levels of safety, security and efficiency at the Airport at the time of construction. Guideline requirements 

for the CSPP are developed from FAA Advisory Circular 150/5370-2G Operational Safety on Airports 

During Construction.  The CSPP is incorporated by reference and labeled as Exhibit “R”.  The CSPP is a 

standalone document which has been specifically made a part of the design and construction documents for 

the Project.  The Respondent shall review the CSPP and the successful Respondent shall prepare and 

submit the SPCD for review and approval. 

 

Construction Plans: Respondents shall carefully review the construction plans (drawings), incorporated 

by reference and labeled as Exhibit “S”, and shall satisfy themselves as to the character, quality and 

quantities of work to be performed, materials to be furnished, and as to the requirements of the Contract.   

 

Insurance Requirements: All Respondents shall carefully review the City of San Antonio’s Insurance 

Requirements, incorporated by reference and labeled as Exhibit “T”. 

 

III. SCHEDULE OF EVENTS 
 

The following tentative schedule has been prepared for this project:  

Pre-Submittal Conference Thursday, April 9, 2020 

Deadline for Submission of Written Questions Tuesday, April 21, 2020 

Responses Due Tuesday, May 12, 2020 

Interviews, if necessary Monday, June 29, 2020 

Anticipated City Council Consideration October, 2020 

 

IV. PRE-SUBMITTAL CONFERENCE 
 

A Pre-Submittal Conference is scheduled to be held on Thursday, April 9, 2020 from 10:00AM to 

11:00AM by Webex conferencing only.  Respondent is encouraged to prepare and submit its questions in 

writing three (3) calendar days in advance of the Pre-Submittal Conference, in order to expedite the 

proceedings. 

 

City’s response to questions received by this due date will be posted on the CivCast website at 

https://www.civcastusa.com/bids.    

 

The Webex meeting call-in information is below.  A presentation will also be presented through Webex.  

Please contact Brian Miracle at Brian.Miracle@sanantonio.gov to request meeting invite for web 

viewing. 

 

Call in Number:  +1-415-655-0001 

Meeting Number: 808  624  883 

 

Any oral responses provided by City staff at the Pre-Submittal Conference shall be preliminary. A written 

summary of the Pre-Submittal Conference shall contain City’s official responses to issues raised during 

the Pre-Submittal Conference and posted on the CivCast website at https://www.civcastusa.com/bids.  

Any oral response given at the Pre-Submittal Conference that is not confirmed in the posted written 

summary from the Pre-Submittal Conference or in a subsequent addendum shall not be official or binding 

on City.  Only written responses shall be official.  All other forms of communication with any officer, 

employee or agent of City shall not be binding on City. 

 

 

https://www.civcastusa.com/bids
mailto:Brian.Miracle@sanantonio.gov
https://www.civcastusa.com/bids
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V. PROPOSAL DOCUMENT REQUIREMENTS AND EVALUATION CRITERIA 
 

City will conduct a comprehensive, fair and impartial evaluation of all proposals received in response to 

this RFCSP.  City may appoint a selection committee to perform the evaluation(s) of the received 

proposals.  Each proposal received by City shall be analyzed to determine overall responsiveness and 

qualifications to the RFCSP.   The selection committee may select all, some or none of the Respondents. 

If City elects to conduct interviews, Respondent may be interviewed and re-scored based upon these same 

criteria or other criteria, to be determined by the selection committee.  

 

Respondent’s proposal shall include the following items in the following sequence in PDF format: 

 

1. SUBMITTAL CHECKLIST AND TABLE OF CONTENTS (Form #1) (Indexed and Labeled 

as “Tab 1”) – Respondent shall include the completed Submittal Checklist and Table of Contents 

form.   

 

2. EXECUTIVE SUMMARY (Indexed and labeled as “Tab 2”) – Respondent shall include a one (1) 

page Executive Summary at the beginning of the Statement of Qualifications.  Respondent’s 

Executive Summary shall state the number of years Respondent’s team has been in business, 

Respondent’s number of years in business in its local office, Respondent’s local office address and 

the number of employees employed in Respondent’s local office. 

 

3. GENERAL CONDITIONS REVIEW (Indexed and labeled as “Tab 3”) – Respondent shall 

review the General Conditions, provided hereto and made a part hereof and labeled as RFCSP 

Exhibit “A”, and provide written comments and/or concerns regarding the General Conditions.  If 

Respondent does not have any comments and/or concerns, Respondent shall indicate this in this “Tab 

3”.  If no objections are submitted by the Respondent, City and Respondent agree Respondent shall 

sign the Contract as presented, if a Contract is awarded. 

 

4. LETTERS OF REFERENCE (required) (Indexed and labeled as “Tab 4”) – Respondent shall 

provide a maximum of five (5) letters of reference including contact information.  

 

5. STATEMENT OF QUALIFICATIONS – Respondent shall provide a narrative document, as 

outlined in the Statement of Qualifications below, addressing all evaluation criteria in Section II. 

Scope of Work of this RFCSP considering the chosen target project.  Sufficient information 

regarding Respondent’s past projects and key personnel’s experience shall be provided in 

Respondent’s submittal to indicate its team has met or exceeded the minimum qualifications provided 

in Section II of this RFCSP in submittal. 

 

City shall conduct a comprehensive, fair and impartial evaluation of all proposals received, in 

response to this RFCSP.  It currently is anticipated City shall appoint and utilize a selection 

committee to perform said evaluation.  

 

The following Evaluation Criteria shall be used, in recommending the award of this Contract: 

 

A. Experience, Background, Qualifications of Firm, Key Personnel, and Key Sub-Contractors 

(20 points)  

 

Respondent shall respond to the following items, as they relate to Scope of Work:  

1. Experience (Indexed and Labeled as “Tab 5”) – City shall consider the relevance of past 

experience of Respondent.  Respondent shall provide a narrative, on (1) page, describing the 

Respondent’s qualifications, as they relate to the referenced scope of services in this 

solicitation.  
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2. Project Sheets (Indexed and Labeled as “Tab 6”) – Respondent’s proposal shall include a 

maximum of three (3) aviation project sheets, limited to one (1) page for each aviation project 

included, which shall describe similar aviation paving projects and/or Municipal Solid Waste 

(MSW) remediation projects Respondent has completed within the last five (5) years.  Each 

project sheet shall include the following:  

 

1. Name and description of the completed project, including any similarity to the Project 

defined in this solicitation, including familiarity with TCEQ regulations; and with FAA 

specifications, such as earthwork, drainage, P-401/P-403 asphalt paving, P-501 concrete 

paving, P-620 taxiway painting, quality issues with paving, coordination with Airport 

Operations, airfield electrical installation and testing, and runway closures. 

2. Year(s) of work on the cited project. 

3. Respondent’s role in the cited project. 

4. Project manager. 

5. Superintendent. 

6. Cited project’s original and final construction Contract amounts (explain 

inconsistencies). 

7. Cited project’s proposed completion date and the actual completion date achieved 

(explain inconsistencies) and if there were any liquidated damages assessed. 

8. Cited project’s owner’s name and the name of the representative (if different) who 

served as the day-to-day liaison for the cited project, in the following format:  

a. Name of Owner: ___________________________________________________ 

b. Name of Owner’s representative: ______________________________________ 

c. Representative’s phone number: ______________________________________  

d. Representative’s E-mail: _____________________________________________  

 

3.  Proposed Key Personnel/Organizational Chart (Indexed and Labeled as “Tab 7”) –

Provide a detailed organizational chart of Respondent’s proposed team, identifying key 

personnel who will be committed to work on the various tasks for this Contract.  

Label assignments as:  

 Project Manager. 

 Full time on-site Superintendent. 

 Safety Coordinator. 

 Chief Estimator. 

 Project Scheduler. 

 Quality control program manager and field technicians. 

 Quality control materials laboratory. 

 Licensed land surveyor registered in the state of Texas. 

 Proposed subcontractors, suppliers and sub-consultants. 

 

4. Resumes (Indexed and Labeled as “Tab 8”) – Respondent shall submit one (1) page resumes 

for all its key team members.  Resumes should link to project sheets and also may include 

additional previously-completed relevant projects not highlighted in the project sheets.  

 

Resumes shall include:  

 The license type (if applicable) and number of years licensed. 

 Number of years employed with the firm. 

 Number of years’ experience in proposed role corresponding to the assignments included 

in the organizational chart. 

 City of residence. 

 Experience with FAA funded horizontal projects such as runway and taxiway 

construction or runway and taxiway reconstruction projects, if any. 

 Experience with projects involving MSW and/or coordination with TCEQ, if any. 

 Experience with projects involving methane removal and/or mitigation, if any. 
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B.  Understanding of the Project and Construction Management Plan (25 points) 

 

Respondent shall describe its understanding of the Project and specific issues and challenges 

Respondent likely sees shall be involved, as well as the availability of labor resources 

(Respondent’s capacity to perform) in executing the scope of work required. Respondent shall 

submit information in a brief narrative plan clearly and concisely describing the challenges it 

foresees and its approach to managing the Project.  

 

1. Project Understanding (Indexed and Labeled as “Tab 9”) 
Respondent shall limit its response to the following items to one (1) page:  

 Describe Respondent’s understanding of the primary objectives of the Project;  

 Describe the constraints and technical challenges related to design and construction 

Respondent foresees and Respondent’s approach to addressing each; 

 Prepare and attach a preliminary critical path method schedule for construction. 

 

2. Construction Management Plan (Indexed and Labeled as “Tab 10”) 

Respondent shall limit its response to the following items to a total of two (2) pages:  

 Describe Respondent’s project management approach and team organization, for the 

provision of the services outlined in this solicitation. 

 Describe Respondent’s Quality Control/Quality Assurance process, approach and 

capabilities to maintain quality control of the construction documents and 

construction. 

 Describe Respondent’s approach to managing the quality of Subcontractors. 

 Describe Respondents ability to coordinate work with all Project stakeholders. 

 Describe Respondent’s approach to assuring timely completion of construction, 

including methods for schedule recovery, if necessary.  

 

3. Managing Construction Claims (Indexed and Labeled as “Tab 11”) List all claims your 

firm has had with the City as well as other Airports, Port Authorities and public agencies to 

include dollar amounts, during the last 5-years and explain how they were settled (settled 

with the Owner, mediation, arbitration, litigation, etc.) 

 Describe your approach to managing and resolving Contractor claims and disputes. 

 Describe your approach to managing and resolving Subcontractor claims and 

disputes. 

 

C. Overall Evaluation of the Firm/Team and its Ability to Collaborate with Owner and 

Designer. (20 points) (Indexed and Labeled as “Tab 12”) 

 

Respondent shall limit its response to the following items to two (2) pages. 

1. Describe how you proactively involve the Owner and Designer to implement project cost 

and time savings.  Explain the specific changes presented to provide cost or time savings to 

the Owner. 

 

2. Provide discussion for possible ways to accelerate the Project by revising the phasing and/or 

the paving sections with a time savings to the City with consideration for shorter runway or 

taxiway closure durations.  Detail any potential cost savings to the City. 

 

D. Price Proposal (15 points) 
 

City shall evaluate Respondent’s Price Proposal for the base proposal.  Respondent’s Price 

Proposal will be entered in the Bid Form section of the CivCast website at 

https://www.civcastusa.com/bids.  The submitted Price Proposal reflecting the lowest price total 

including the base proposal, allowances (if any) and all City-accepted alternates (if any) shall 

receive the maximum fifteen (15) points.  Points to be awarded for this criterion shall be 

calculated per the example listed below:   

https://www.civcastusa.com/bids
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  Formula:  Lowest price proposal/Firm's price proposal X 15 points = Score.  Example: 

 

 

 

 

 

 

 

 

 

 

E. Disadvantaged Business Enterprise (DBE) Program Requirements (20 points) 

 

1. RFCSP DBE Requirements 
1.1 It is the policy of the City of San Antonio that disadvantaged business enterprises 

(DBEs), as defined under 49 CFR Part 26, shall have “equality of opportunity” to 

participate in the awarding of federally funded Aviation Department Contracts and 

related subcontracts, to include sub-tier subcontracts.  This policy supports the 

position of the U.S. Department of Transportation (DOT) in creating a level playing 

field and removing barriers by ensuring nondiscrimination in the award and 

administration of Contracts financed in whole or in part with federal funds under this 

Contract.  Therefore, on all DOT-funded projects the DBE program requirements of 

49 CFR Part 26 applies to the Contract. 

 

1.2 The Respondent agrees to employ good-faith efforts (as defined in the Aviation 

Department’s DBE Program) to carry out this policy through award of subcontracts 

to disadvantaged business enterprises to the fullest extent consistent with the 

sufficient performance of the Aviation Department Contract, and/or the utilization of 

DBE suppliers where feasible.  Aviation Department respondents are expected to 

solicit bids from available DBEs on Contracts which offer subcontracting 

opportunities. 

 

1.3 Respondent specifically agrees to comply with all applicable provisions of the 

Aviation Department’s DBE Program.  The DBE Program may be obtained through 

the Airport’s DBE Liaison Officer at (210) 207-3592 or by contacting the City’s 

Aviation Department. 

 

1.4 Notification is hereby given that a DBE Contract specific goal has been established 

on this RFCSP.  The applicable DBE goal for Remove Bridge, Remove MSW and 

Reconstruct Taxiway R (Connector) (Package 7) is 19%. 

 

1.5 The Respondent shall appoint a high-level official to administer and coordinate the 

Respondent’s efforts to carry out the DBE/ Policy and Program requisites.  The 

Respondent’s official should coordinate and ensure approval of the required “Good-

Faith Effort Plan” (Form #7). 

 

1.6 The Respondent shall maintain records, as specified in the audit and records section 

of the Contract, showing: (i) all subcontract/supplier awards, specifically awards to 

DBE firms; (ii) specific efforts to identify and award such Contracts to DBEs; and 

(iii) submit when requested, copies of executed Contracts to establish actual DBE 

participation. 

 

1.7 The Respondent shall agree to submit periodic reports of subcontract and/or supplier 

awards to DBE firms in such form and manner and at such times as the Aviation 

Department shall prescribe and shall provide access to books, records, and accounts 

to authorized officials of the City, Aviation Department, state, and/or federal 

Respondent 

Proposal Amount (Including 

Allowances and All Alternates) 

 

Calculation 

Points 

Awarded 

A $650,000.00 595,000/650,000 x 15 13.73 

B $625,000.00 595,000/625,000 x 15 14.28 

C $600,000.00 595,000/600,000 x 15 14.88 

D $595,000.00 595,000/595,000 x 15  15.00 
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agencies for the purpose of verifying DBE participation and good-faith efforts to 

carry out the DBE Policy and Program.  All Aviation Department Respondents may 

be subject to a post-contract DBE audit.  Audit determination(s) may be considered 

and have a bearing in the evaluation of a Respondent’s good-faith efforts on future 

Airport Contracts. 

 

1.8 All Respondents with Contracts subject to formal review and approval shall make 

good-faith efforts (as defined and approved by the City through the Aviation 

Department in its DBE Program) to subcontract and achieve the applicable Contract 

specific DBE goal with certified DBEs.  Respondents failing to achieve the 

applicable Contract specific DBE goal or Respondents failing to maintain the specific 

DBE goal percentage involvement initially achieved, will be required to provide 

documentation demonstrating that they have made good-faith efforts in attempting to 

do so through the submittal of an Aviation Department approved “DBE Good-Faith 

Effort Plan”.  Respondents are required to satisfy applicable DBE program 

requirements prior to the award of the Aviation Department Contract.  Respondents 

must submit a DBE Good-Faith Effort Plan (Form #7) or they will be considered 

non-responsive. 

 

1.9 The City and Aviation Department encourage the Respondent/Contractor to utilize 

currently approved and certified DBE firms on the Contract for DBE goal 

achievement and credit purposes.  The Aviation Department utilizes the services of 

the South-Central Texas Regional Certification Agency (SCTRCA) to certify DBE 

eligibility status.  Please contact the SCTRCA at 3201 Cherry Ridge St., Building B, 

Suite-210, San Antonio, TX 78230 and phone: (210-227-4722) for information 

regarding DBE trade areas or to apply for DBE status.   

 

The Aviation Department accepts DBE certification from any one of the six (6) 

certifying agencies under the Texas Unified Certification Program (TUCP) – Texas 

Department of Transportation (TxDOT), North Central Texas Regional Certification 

Agency (NCTRCA), South Central Texas Regional Certification Agency (SCTRCA), 

City of Houston, City of Austin, and the Corpus Christi Regional Transportation 

Authority. 

 

1.10 The following DBE-related contractual clause shall be applicable and is specifically 

included as part of the Contract.  Respondents/Contractors shall also include this 

clause in each subcontract the prime Contractor signs with a subcontractor.  

 

“The Contractor or subcontractor shall not discriminate on the basis of race, color, 

national origin, or sex in the performance of this Contract.  The Contractor shall carry 

out applicable requirements of 49 CFR Part 26 in the award and administration of 

DOT-funded contracts. Failure by the Contractor to carry out these requirements is a 

material breach of this contract, which may result in the termination of this Contract 

or such other remedy as the recipient deems appropriate”. 

 

Additionally, Contractors agree to the following prompt payment and retainage 

payment clause: 

 

“The Prime Contractor agrees to pay each subcontractor under this Prime Contract 

for satisfactory performance of its Contract no later than fifteen (15) days from the 

receipt of each payment the Prime Contractor receives from the City of San Antonio.  

The Prime Contractor further agrees to return retainage payments to each 

subcontractor within fifteen (15) days after the subcontractor’s work is satisfactorily 

completed.  Any delay or postponement of payment from the above referenced 

timeframe may occur only for good cause following written approval from the City 

of San Antonio.  This Clause applies to both DBE and non-DBE subcontractors”. 
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1.11 All changes to the list of subcontractors submitted with the bid and approved by the 

City or Aviation Department, including major vendors, shall be submitted for review 

and approval by the Aviation Department’s DBE Liaison Office.  Form #9, Change 

of Subcontractors/Suppliers is to be completed and submitted to Aviation 

Department officials for approval when adding, changing, or deleting subcontractors 

on Airport projects.  Contractors shall make a good-faith effort to replace DBE 

subcontractors unable to perform on the Contract with another DBE. 

 

1.12 Failure or refusal by a Respondent or Contractor to comply with the DBE provisions 

herein or any applicable provisions of the DBE Program, either during the solicitation 

process or at any time during the term of the Contract, may constitute a material 

breach of Contract, whereupon the Contract, at the option of the Aviation 

Department, may be cancelled, terminated, or suspended in whole or in part, and the 

Contractor may be debarred from further Contracts with the City of San Antonio. 

 

2. Counting Joint Ventures 

2.1. Joint Ventures do not have to be fifty-one percent (51%) DBE owned in order to be 

counted toward the participation goal.  Joint ventures that do not include any DBE 

firms will not count toward the goal.   

A joint venture with ownership of DBE partners in any percentage will be counted for 

that percentage equal to the distinct, clearly defined portion of the work of the Contract 

that the DBE performs with its own forces, (provided the DBE ownership is real and 

substantial and the DBEs are performing a commercially useful function).   

 

2.2. The required documentation to be submitted to the City, along with the proposal, for 

Joint Ventures with DBE partners shall include: 

a. DBE LLC/Joint Venture Information (Form #10) 

b. The Joint Venture Agreement for the specific Contract including a detailed 

statement of ownership. 

c. Corporate resolutions or other documents authorizing the firms to enter into the 

Joint Venture. 

d. A description of the work to be performed by all the Joint Venture Partners.  

e. Proof of current certification status of the individual DBE venture partners.  

 

3. Reconsideration Mechanism 

3.1. The Aviation Department’s DBE Liaison will evaluate the “good faith efforts” of a 

firm.  If after reviewing the good faith efforts submitted by Proposer, the DBE Liaison 

determines that the Respondent has failed to adequately document its good faith efforts, 

then the Respondent shall have the opportunity to provide written documentation or 

argument, to the Aviation Director, concerning the issue of whether it met the goal or 

made adequate good faith efforts to do so.  The Respondent will have the opportunity 

to meet in person with the Aviation Director to discuss the issue of whether it met the 

goal or made adequate good faith efforts to do so.  The Aviation Director will provide a 

written decision on reconsideration explaining the basis of his decision.   In cases of 

dispute, the final decision in determining whether Good Faith Efforts have been made 

rests with the Aviation Director.   

 

3.2. The Aviation Director may determine that the efforts of the Respondent substantially 

comply with the purpose of this program and such determination is in the best interest 

of the DBE Program and the City.  However, if the Aviation Director determines that 

the Respondent did not make good faith efforts to meet the goal, the decision is not 

administratively appealable to the Department of Transportation. 
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4. Compliance 

4.1. If a Respondent is awarded a Contract:  

 

4.1.1. The bidder/respondent must not terminate for convenience a DBE 

subcontractor (or an approved substitute DBE and then perform the work of 

the terminated subcontract with its own forces or those of an affiliate, without 

the City’s prior written consent.  When a DBE subcontractor is terminated, or 

fails to complete its work on the Contract for any reason, the bidder/respondent 

must notify the City immediately of the DBE’s inability or unwillingness to 

perform and provide reasonable documentation.   

 

4.1.2. The Respondent will be required to make good faith efforts to find another 

DBE to perform at least the same amount of work under the Contract as the 

DBE that was terminated, to the extent needed to meet the Contract goal the 

City has established for this Contract.   

 

The Respondent will be required to obtain the DBE Liaison’s prior approval of 

the substitute DBE, through the submittal of Change of 

Subcontractors/Suppliers (Form #9) and to provide copies of new or amended 

subcontracts, or documentation of good faith efforts.  If the Respondent fails or 

refuses to comply in the time specified, our office may issue a termination for 

default.   

 

5. Contract Requirements 

The goals on this Contract shall also apply to amendments that require work beyond the 

scope of services originally required to accomplish the project.  The Respondent is asked to 

make “good faith efforts’ to obtain DBE/ participation for additional scope(s) of services.  

Amendments that do not alter the type of service originally required to accomplish the project 

may be undertaken using the subcontractor and suppliers already under Contract to the prime 

Contractor.  Any amendment affecting the scope of service or value of the Contract should be 

documented on a form acceptable to the City. 

 

6. Proposal Requirements 

Respondent shall submit the following, indexed and labeled within “Tab 13” in the 

proposal: 

 A completed and signed DBE Good Faith Effort Plan for Federally Funded Contracts 

(Form #7), found in this RFCSP.   

 A completed Bidder’s List Collection Form (Form #11).  

 A completed Letter(s) of Intent (Form #8) for all firms to be utilized on this Contract.  If 

proposed subcontractor(s)/suppliers are certified, attach a copy of their Certification 

Affidavit to Form #7.  If Respondent is a Joint Venture, submit the required Joint Venture 

documentation described in RFCSP (Form #10). 

 A Narrative Statement which describe their: 

o Business Diversity Plan which should include, but not be limited to, the following 

types of information:  commitment in addressing diversity; activities to be taken to 

assure equal employment opportunity for all persons, regardless of race, color, 

religion, age, national origin, citizenship status, or disability; and institutional 

strategies to ensure diversity. 

o Positive Historical DBE utilization on previous Contracts. 

o Efforts to achieve significant and meaningful diversity on this project team 

compilation. 

o Note: Narrative Statement does not have a limit and shall be included with submittal, 

placed at the end of the DBE section. 
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6.1. The selection process for this RFCSP will be based on the information submitted by 

Respondent as set forth in the Disadvantaged Business Enterprise (DBE) Program 

Requirements and Forms and utilize the following selection criteria for DBE 

participation evaluation purposes: 

 Firm(s) presented a Business Diversity Plan and/or policy to the City. 

 Firm(s) presented a positive historical DBE utilization on previous Contracts. 

 Firm(s) includes DBEs in significant and meaningful diversity on this project 

team compilation. 

 Firm(s) meets the DBE goal. 

 

EVALUATION FOR RFCSP 

Each proposal shall be analyzed, to determine overall responsiveness, and consideration shall be given to 

a combination of price and other factors, such that City may determine which Respondents’ proposal will 

provide the best value to City.  If City elects to conduct interviews of one or more Respondents, in 

connection with this solicitation, Respondent(s) shall be notified in writing and an interview date shall be 

scheduled. 

 

Evaluation Criteria Summary 

Maximum 

Points 

A. Experience, background, qualifications of firm, key personnel, and key sub-

contractors. 20 

B. Understanding of the Project and Construction Management Plan. 25 

C. Overall Evaluation of the Firm/Team and its Ability to Collaborate with Owner 

and Designer. 20 

D. Price Proposal 15 

E. Disadvantaged Business Enterprise (DBE) Program Requirements 20 

Total Maximum Points 100 Points 

 

 
Required Forms (to be uploaded individually):  

 

Respondent shall upload the following forms at https://www.civcastusa.com/. City shall conduct due 

diligence and analysis of the following required forms:  
 

1. RESPONDENT SUBMITTAL COVER SHEET / SIGNATURE SHEET (Form #3) – 

Respondent shall include the completed Submittal Cover/Signature Sheet with the other required 

forms.  The Submittal Cover/Signature Sheet shall be signed by a person (or persons) authorized to 

bind Respondent and the entity/entities submitting the response.  Signature pages signed by a person 

other than an officer of the company or partner of the firm shall be accompanied by evidence of 

authority. Joint ventures submittals require signatures from all firms participating in the joint venture. 

Submitting joint ventures are required to provide legal proof of the joint venture, such as a joint 

venture agreement. 

 

2. DISCRETIONARY CONTRACTS DISCLOSURE FORM (Form #4) – Respondent shall 

complete the form online at:  

 

https://www.sanantonio.gov/eforms/atty/ContractsDisclosureForm.pdf 

 

Print a copy of the completed form and include in the packet of required forms. If Respondent is 

proposing as a team or joint venture, each party to that team or joint venture shall complete and 

submit a separate Discretionary Contracts Disclosure Form. 

 

 

https://www.civcastusa.com/
https://www.sanantonio.gov/eforms/atty/ContractsDisclosureForm.pdf
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3. LITIGATION DISCLOSURE FORM (Form #5) – Respondent shall complete a Litigation 

Disclosure form, utilizing additional pages for explanation, if necessary, and submit the completed 

form. If Respondent is proposing as a team or joint venture, each party to that team or joint venture 

shall complete and submit a separate Litigation Disclosure Form. 

 

4. CERTIFICATE OF INTERESTED PARTIES TEC FORM 1295 (Form #6) – Effective January 

1, 2016, the City of San Antonio is required to comply with Texas Government Code, Chapter 2252, 

Subchapter Z, and Section 2252.908 (hereafter referred to as “the Code”).  The Code states City shall 

not enter into a Contract with a business entity unless and until the business entity has submitted a 

Certificate of Interested Parties (hereafter referred to as “Form 1295”) to City for filing with the 

Texas Ethics Commission (hereafter referred to as “TEC”).  The Form 1295 requirement imposed 

upon the City applies to all Contracts: 

a. Having a value greater than $50,000 

b. Requiring San Antonio City Council approval and/or 

c. Renewals, extensions or amendments requiring the approval of the San Antonio City Council. 

 

TEC has made available on its website the new filing application that must be used by Respondent to 

file its Form 1295 with City.  Respondent shall use TEC’s application to enter the required 

information on Form 1295 and print a copy of the form containing a unique certification number for 

that response.   

 

An authorized agent of Respondent then must sign the printed copy of the form.  The completed Form 

1295 containing the unique certification number then must be submitted with Respondent’s submittal 

to City, pursuant to this solicitation, to ensure City and Respondent meet the Code requirements. 

 

Form 1295 must be completed on-line by the business entity.  It is accessible at: 

 

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm 

 

As a result of this new requirement imposed upon City by the Code, City is requiring all Respondents 

submitting on each project to complete Form 1295, print a copy showing the unique Certification 

Number and Date Filed in the Certification of Filing box at the upper right corner of Form 1295 for 

that submittal, sign it, and submit it with its submitted proposal. 

 

City shall review Form 1295 as part of the Minimum Requirements Review performed upon all 

proposals received.  Deficiencies in or missing Form 1295 shall not be a disqualifying error.  Instead, 

City shall notify a Respondent of any requirements to cure the deficiency and/or to submit/re-submit 

Form 1295 within two (2) days of notice to remain eligible to be considered for a Contract award.  

City shall include the selected Respondent’s Form 1295 in its package prepared for the San Antonio 

City Council’s consideration for Contract award. 

 

5. PROPOSAL GUARANTEE 
Each Offer Proposal must be accompanied by an original proposal guarantee issued by a corporate 

surety company licensed to conduct business in the State of Texas, in the amount of not less than five 

percent (5%) of the greatest total amount of proposal. 

 

6. PROOF OF INSURABILITY 
Respondent shall submit a copy of its current insurance certificate. 

 

7. DBE GOOD FAITH EFFORT PLAN (Form #7) – DBE participation shall be evaluated based on 

the participation plan and other information submitted by respondent as set forth in the Disadvantaged 

Business Enterprise Program Requirements and Forms. 

 

 

 

https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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The following DBE Participation Percentage Points (20% total) shall be utilized for the award of this 

project: 

 

 

a) Up to 10 percentage (10%) points based on Narrative Statement 

 Business Diversity Plan / Outreach to small business community 

 Respondent has achieved significant and meaningful diversity in its team compilation 

 Respondent has shown positive DBE utilization on previous Contracts 

 

b) Up to 10 percentage (10%) points based on Respondent’s meeting the DBE goal.   

 Percentage points will be based on the percentage of the goal met. 

 Respondents meeting the goal will receive 10 points. 

 Respondents attaining 50% of the goal will receive 5 points. 

 Respondents attaining 25% of the goal will receive 2.5 points 

 Less than 25% will be evaluated proportional to the level of utilization identified by the 

respondent. 

 

8. LETTER OF INTENT FOR FEDERALLY FUNDED CONTRACTS (Form #8) – A Letter of 

Intent shall be submitted for all subcontractors/suppliers listed below with the Respondent’s proposal.   

 

9. CHANGE OF DBE SUBCONTRACTORS (Form #9) – Should the successful Respondent change 

DBE subcontractors, Form #9 shall be used.  Approval from the City is required for all changes or 

additions of subcontractors and suppliers on Federally Funded Contracts. 

 

10. DBE LIMITED LIABILITY COMPANY / JOINT VENTURE (Form #10) – Respondents shall 

complete the form when limited liability companies and/or joint venture agreements are proposed.  

Approval from the City is required for LLC and/or joint venture subcontractors and suppliers on 

Federally Funded Contracts. 

 

11. BIDDERS LIST COLLECTION FORM (Form #11) – This form shall be completed by every 

bidder who submits a quote/bid to the City of San Antonio and every potential subcontractor who 

submitted a quote/bid to each bidder on the project as indicated above; §26.11(c) requires recipients 

to collect information from all bidders and subcontractors, including unsuccessful ones. 

 

12. MANDATORY FAA CONTRACT CLAUSES (Form #12) – Federal laws and regulations require 

that a recipient of federal assistance, such as the City of San Antonio, include specific clauses in 

certain Contracts, solicitations, or specifications.  Each respondent shall review and execute the 

Airport Improvement Program (AIP) funded construction Contracts Mandatory Contract clauses and 

complete the applicable portions and upload with their proposal. 

 

13. SAT LOCK AND KEY CONTROL FORM (Form #13) – Each Respondent shall review and 

execute the SAT lock and key control form and upload with their proposal. 

 

VI. SUBMISSION INSTRUCTIONS 
 

All proposals shall be received in CivCast at https://www.civcastusa.com NO LATER THAN 2:00 P.M. 

CST ON FRIDAY, MAY 12, 2020.  Any Proposal received after this time shall not be considered. 

 

Proposals sent by facsimile or email shall not be accepted. 

 

Please adhere to the following criteria: 

 No smaller than 11-point font. 

 Be succinct and clear. 

 Keep your submittal relevant to the target project. 

https://www.civcastusa.com/
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 Each submittal shall include the sections and attachments in the sequence listed in the Section V, 

Submittal Document Requirements and Evaluation Criteria, with each section divided by tabs and 

indexed, as indicated in this RFCSP. 

 All pages shall be numbered and all sections shall adhere to page limits.  If a section does not have a 

page limit specified; there are not page limits for that section. 

 Pages which have project photos, charts and graphs shall be counted towards the maximum number 

of pages.   

 Front and back covers, Table of Contents pages and tabbed divider pages shall not be counted if they 

do not contain submittal information. 

 Unnecessarily elaborate brochures, artwork, bindings, visual aids, expensive paper or other materials 

are not required or encouraged. 

 

To correctly submit a response to this RFCSP, Respondent shall reveal, disclose and state the true and 

correct name of the individual, proprietorship, corporation and/or partnership (clearly identifying the 

responsible general partner and all other partners who would be associated with the Contract, if any) 

submitting the response. The true and correct name shall comport exactly with the corporate and franchise 

records of the Texas Secretary of State and Texas Comptroller of Public Accounts.  Individuals and 

proprietorships, if operating under other than an individual name, shall match with exact Assumed Name 

filings.  Corporate Respondents and limited liability company Respondents shall include the 11-digit 

Comptroller's Taxpayer Number on the signature page of the Proposal.    

 

VII. AMENDMENTS TO RFCSP 
 

Changes, amendments or written responses to questions received in compliance with Section VIII, 

Restrictions on Communication herein, will be posted on the CivCast website at 

https://www.civcastusa.com/bids. It is Respondent’s responsibility to review this site and ascertain 

whether any amendments have been made prior to submission of its proposal.  If Respondent does not 

have access to the Internet, Respondent shall notify City, in accordance with Section VIII, Restrictions 

on Communication, it wishes to receive copies of changes, amendments or written responses to questions 

by mail or facsimile. 

 

No oral statement of any person shall modify or otherwise change or affect the terms, conditions or 

specifications stated in this RFCSP and all changes to this RFCSP, if any, shall be made by City only in 

writing. 

 

VIII. RESTRICTION ON COMMUNICATIONS 
 

Respondent is prohibited from communicating with elected City officials and their staffs regarding this 

RFCSP or Respondent’s proposal from the time this RFCSP has been released until the Contract is posted 

as a City Council agenda item. A person or entity who seeks or applies for a City Contract, or any other 

person acting on behalf of such person or entity, is prohibited from contacting City Officials and/or 

employees, regarding such a Contract after a request for proposal (RFP), request for qualification (RFQ), 

request for competitive sealed proposals (RFCSP) or other discretionary solicitation has been released.  

This no-contact provision shall conclude when the Contract is posted as a City Council agenda item.  If a 

contact is required with City Officials and/or employees, such contact shall be done in accordance with 

procedures incorporated into the solicitation document.  Violation of this provision by Respondents or 

their agents may lead to disqualification of their offer from consideration. As used herein, City Official is 

defined as the Mayor; members of City Council; Municipal Court Judges and Magistrates; City Manager; 

Deputy City Manager; City Clerk; Deputy City Clerk; Assistant City Clerk; Assistant City Managers; 

Assistants to City Manager; all City department heads and assistant department heads; Internal Auditor 

and Assistant Internal Auditors; Compliance Auditor; Assistant to City Council; Assistants to City 

Council, including Contract personnel; Assistant to Mayor; Assistants to the Mayor, including Contract 

personnel; Executive Secretaries; Public Utilities Supervisor; members of bid committees; members of 

the Historic and Design Review Commission; Zoning Commission; and members of any board or 

commission that is more than advisory in nature.  

 

https://www.civcastusa.com/bids
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These restrictions on communications extend to “thank you” letters, phone calls, emails and all other 

contact that results in the direct or indirect discussion of this RFCSP and/or proposal submitted by 

Respondent. Violation of this provision by Respondent and/or its agent may lead to disqualification of 

Respondent’s proposal from consideration.   

 

Exceptions to the restrictions on communication with City employees include: 

1. Respondent may ask questions concerning this RFCSP at the Project’s Pre-Submittal Conference. 

2. Respondent is highly encouraged to submit written questions concerning this RFCSP through the 

CivCast website at https://www.civcastusa.com/bids until 4:00 PM (Local Time), Tuesday, April 21, 

2020.  Questions received after the stated deadline shall not be answered.  All questions should be 

sent to the CivCast website.  Questions sent via email shall not be accepted. 

 

3. Respondents and/or their agents are encouraged to contact the Aviation Department’s DBE Liaison 

Officer for assistance or clarification with issues specifically related to the DBE policy and/or 

completion of the DBE forms.  The point of contact, Barbara Patton, may be reached by telephone at 

(210) 207-3592 or by e-mail at Barbara.Patton@sanantonio.gov.  Respondents and/or their agents 

may contact Mrs. Patton at any time prior to the due date for submission of proposals.  Contacting her 

or her office regarding this RFCSP after the proposal due date is not permitted.  

 

4. This exception to the restriction on communication does not apply, and there is no contact permitted 

to the Small Business Office regarding this solicitation, after the solicitation closing date. 

 

5. Respondent shall provide responses to any questions asked of it by City’s Staff Contact Person and/or 

his/her designee about City’s SBEDA Program both before and after responses are received and 

opened.  During the interview stage of this selection, if any, verbal questions to Respondent and 

Respondent’s answers and explanations shall be permitted. If interviews are conducted, Respondent 

shall not bring lobbyists. City reserves the right to exclude any persons from such selection 

committee meetings/interviews as it deems in City’s best interests. 

 

IX. AWARD OF CONTRACT AND RESERVATION OF RIGHTS 
 

City reserves the right to award one, more than one or no Contract(s) in response to this RFCSP.  

A. A Contract, if awarded, shall be awarded to a Respondent whose proposal is deemed most 

advantageous to City, as determined by the selection committee and upon the approval by the San 

Antonio City Council.  

 

B. City may accept any proposal in whole or in part.  If subsequent Contract negotiations are conducted, 

such negotiations shall not constitute a rejection or alternate RFCSP on the part of City. However, 

final selection of a Respondent is subject to San Antonio City Council approval.  

 

C. City reserves the right to accept one or more proposals or reject any or all proposals received in 

response to this RFCSP and to waive informalities and irregularities in any proposal received.  City 

also reserves the right to terminate this RFCSP, reissue a subsequent solicitation and/or remedy 

technical errors in the RFCSP process.  

 

D. By executing the Submittal Cover / Signature Sheet, Respondent agrees to be bound by the terms 

therein.  Respondent acknowledges it has received all Addenda and agrees to be bound by the terms, 

conditions and requirements of this submitted proposal, all documents listed in the RFCSP Submittal 

Checklist and Table of Contents, the enabling City Ordinance and all of the associated documentation 

that form the entire Contract to which Respondent shall be bound, upon the approval of the San 

Antonio City Council.  All Contract documents are not binding on City until approved by the San 

Antonio City Attorney’s office and the San Antonio City Council. No work shall commence on the 

subject Project until Respondent provides the necessary evidence of bonds and insurance required in 

City’s General Conditions for City of San Antonio Construction Contracts and until City signs the 

Notice to Proceed. In the event the parties cannot negotiate within the time specified by City, City 

https://www.civcastusa.com/bids
mailto:Barbara.Patton@sanantonio.gov
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reserves the right to terminate negotiations with the selected Respondent and commence negotiations 

with another Respondent.   

 

E. This RFCSP does not commit City to enter to an agreement or award any services related to this 

RFCSP, nor does it obligate City to pay any costs incurred by Respondent in the preparation or 

submission of a response or in anticipation of a Contract.  

 

F. City administers its design and construction management through an Internet-based management 

system. All vendors shall be required to use City’s system and submit Project schedules as City 

dictates. 

 

G. Conflicts of Interest:  Respondent acknowledges that it is informed that the Charter of City of San 

Antonio and its Ethics Code prohibit a City officer or employee, as those terms are defined in the 

Ethics Code, from having a financial interest in any Contract entered into with City or any City 

agency, such as City-owned utilities. An officer or employee has a “prohibited financial interest” in a 

Contract with City or in the sale to City of land, materials, supplies or service, if any of the following 

individual(s) or entities is a party to the Contract or sale: City officer or employee; his/her parent, 

child or spouse; a business entity in which he/she or his/her parent, child or spouse owns ten percent 

(10%) or more of the voting stock or shares of the business entity, or ten percent (10%) or more of the 

fair market value of the business entity; or a business entity in which any individual or entity listed by 

Respondent is a Subcontractor on a City Contract, a partner or a parent or subsidiary business entity. 

 

H. Respondent is required to warrant and certify that it, its officers, employees and agents are neither 

officials nor employees of City, as defined in Section 2-42 of City’s Ethics Code.  (Discretionary 

Contracts Disclosure) – Instructions and link to electronic form are included in Form #3 of RFCSP.   

 

Independent Contractor:  Respondent understands, accepts and agrees, if selected, it and all persons 

designated by it to provide services in connection with a Contract, is/are and shall be deemed to be an 

Independent Contractor(s), responsible for its/their respective acts or omissions, that City shall in no 

way be responsible for Respondent’s actions and that none of the parties to this award shall have 

authority to bind the other or to hold out to third parties that it has such authority. 

 

 

 

I. Effective January 1, 2006, Chapter 176 of the Texas Local Government Code requires that persons or 

their agents who seek to Contract for the sale or purchase of property, goods or services with City 

shall file a completed Conflict of Interest Questionnaire (hereafter referred as “CIQ”), with City Clerk 

not later than the seventh (7
th
) business day after the date that the person:  

 

(1) Begins Contract discussions or negotiations with City; or  

(2) Submits to City an application, response to a request for proposal, offers, correspondence or 

another writing related to a potential agreement with City.  The CIQ form is available from the 

Texas Ethics Commission at:  http://www.ethics.state.tx.us/forms/CIQ.pdf. 

 

In addition to the CIQ form, City requires individuals to submit a CIQ Addendum. The CIQ 

Addendum is available from City: 

http://www.sanantonio.gov/atty/ethics/pdf/OCC-CIQ-Addendum.pdf. 

 

Completed CIQ forms and CIQ addendum forms may delivered by hand to the Office of the City 

Clerk, Municipal Records Facility, at 719 S. Santa Rosa, San Antonio, TX 78204 or may be mailed to 

the Office of the City Clerk, P.O. Box 839966, San Antonio, TX 78283-3966.  Respondent shall 

consult its own legal advisor if it has any questions regarding the statute, CIQ form or CIQ 

Addendum. 

 

J. All proposals become the property of City upon receipt and shall not be returned.  Any information 

deemed to be confidential by Respondent clearly should be noted on the page(s) where confidential 

http://www.ethics.state.tx.us/forms/CIQ.pdf
http://www.sanantonio.gov/atty/ethics/pdf/OCC-CIQ-Addendum.pdf
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information is contained; however, City cannot guarantee that it shall not be compelled to disclose all 

or part of any public record under the Texas Public Information Act, since information deemed to be 

confidential by Respondent may not be considered confidential under Texas law or pursuant to a 

Court order. 

 

K. Any cost or expense incurred by the Respondent associated with the preparation of its proposal, the 

Pre-Submittal Conference or during any phase of the selection process, if any, shall be borne solely 

by Respondent. 

 

L. Solicitation Process Review:  If Respondent desires a review of the solicitation process followed by 

City, Respondent shall deliver a written request to the Aviation Department within seven (7) calendar 

days from the date the Notice of Non-Selection was sent.  When the Aviation Department receives a 

timely written request, the Aviation Department (or his/her designee) shall review Respondents 

concerns and City’s solicitation process for legitimacy and procedural correctness.  After performing 

a full review, the Aviation Department shall notify Respondent in writing of his/her determination. 

 

M. Debriefings:  In an effort to improve solicitation responses, the Aviation Department is making 

available on its website a "Solicitation Response Tip List" that includes the top common items 

historically that "make or break" submissions to City.  Providing this information prior to the due date 

of the proposal may provide Respondent with an opportunity to develop a better response for a 

solicitation. As a result of this up-front effort, each Respondent is entitled to one (1) debriefing per 

calendar year – available after the San Antonio City Council has made the award sought by 

Respondent – if Respondent: 

 

(a) is not the selected Respondent; and  

(b) has not been debriefed since January 1, 2020.  Once Respondent has been debriefed, it shall 

not be eligible for future debriefings within that calendar year.  Any Respondent meeting the 

above criteria that desires an individual proposal debriefing shall deliver a written request to 

the Aviation Department within seven (7) calendar days from the date a Notice of Non-

Selection was sent. 

 

N. City reserves the right to verify any and all information submitted by Respondents at any time during 

the solicitation/evaluation process.  

 

O. Final approval of a selected firm(s) is subject to the action of the San Antonio City Council. 

 

P. City reserves the right to contact any Respondent to negotiate a Contract, if such action is deemed 

desirable by City.  

 

Q. TEXAS GOVERNMENT CODE §2270.002:  
 

Texas Government Code §2270.002 provide that a governmental entity may not enter into a 

Contract with a company for goods or services, unless the Contract contains a written verification 

from the company that it: 

 

(1) does not boycott Israel; and 

(2) will not boycott Israel during the term of the Contract. 

 

Q.1 "Boycott Israel" means refusing to deal with, terminating business activities with, or otherwise 

taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations 

specifically with Israel, or with a person or entity doing business in Israel or in an Israeli-controlled 

territory, but does not include an action made for ordinary business purposes. 

 

Q.2 "Company" means a for-profit sole proprietorship, organization, association, corporation, 

partnership, joint venture, limited partnership, limited liability partnership, or limited liability 

company, including a wholly owned subsidiary, majority-owned subsidiary, parent company, or 

affiliate of those entities or business associations that exists to make a profit. 
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By submitting an offer to or executing Contract Documents with the City of San Antonio 

Aviation Department, Company hereby verifies that it does not boycott Israel, and will not 

boycott Israel during the term of the Contract. City hereby relies on Company’s verification.  If 

affirmation is found to be false, City may terminate the Contract for material breach. 

 

R.  TEXAS GOVERNMENT CODE § 2252.152: Contracts with companies engaged in business with 

Iran, Sudan, or foreign terrorist organization prohibited. 

 

Texas Government Code §2252.152 provides that a governmental entity may not enter into a 

governmental Contract with a company that is identified on a list prepared and maintained under 

Texas Government Code §2270.0201 or §2252.153 "Listed Companies". Consultant/Contractor 

hereby certifies that it is not identified on such a list and that it will notify City should it be placed on 

such a list while under Contract with City. City hereby relies on Consultant’s/Contractor's 

certification. If found to be false, or if Consultant/Contractor is identified on such list during the 

course of its Contract with City, City may terminate this Agreement for material 


